

	STROBE-X		Parametric Derived Point Estimate Mission Wraps applied to Parametric Estimate for Payload (WBS 5.0) and SC Bus (WBS 6.0)					
			(\$M FY18)					
Line Item	Top-Level WBS (per NASA Cost Analysis Working Group Cost Analysis Data Requirement)	Point Estimate Source	Percent of Flight Hardware (WBS 5.0+6.0)	Reference ROM Multipliers	WBS Point Estimate	Percent Reserves	Reserves	WBS Point Estimate (with Reserves)
1.0	Project Management	Wrap	8.0%	8.0%	29.2	25.0%	7.3	36.5
2.0	Systems Engineering	Wrap	8.0%	8.0%	29.2	25.0%	7.3	36.5
3.0	Safety and Mission Assurance	Wrap	5.0%	5.0%	18.2	25.0%	4.6	22.8
4.0	Science/Technology (See Note 1)	Wrap	10.0%	10.0%	36.5	25.0%	9.1	45.6
5.0	Payload(s) (including I&T prior to S/C I&T)				192.7	25.0%	48.2	240.9
	XRCA	IDL			77.1			
	LAD	IDL			77.1			
	WFM	IDL			38.5			
6.0	Spacecraft (See Note A)				172.0	25.0%	43.0	215.0
	SC Bus (PRICE-H, no cost risk considerations)	MDL			122.9			
	Flt S/W	MDL			12.3			
	FPGA Development	MDL			0.0			
	GSE	MDL			6.1			
	Subsystem Environ. Testing	MDL			6.1			
	Flt spares	MDL			12.3			
	ETU	MDL			12.3			
7.0	Mission Operations System (MOS) (See Notes 2, 3)		15.4%	15.4%	83.0	0.0%	0.0	83.0
	Downlink costs (See Note B)	MDL			8.0			
	MOS (Phases E & F)	Team			75.0			
9.0	Ground System(s) (See Notes 2, 4)	MDL	7.3%	7.3%	12.3	25.0%	3.1	15.4
10.0	Systems Integration and Test (See Notes 2, 6)	MDL	7.3%	7.3%	20.8	25.0%	5.2	26.0
11.0	Education & Public Outreach (science partner provided)	Wrap	1.5%	1.5%	5.5	25.0%	1.4	6.8
	Project Level Reserve science partner provided)						0.0	0.0
	Total without Launch Vehicle Services				599.3	21.5%	129.1	728.4
	Phase A							2.0
8.0	Launch Vehicle/Services (See Note 5)							150.0
	Total NASA Phase A-E							880.4