

# 2020 Astrophysical Decadal Survey - Probe Mission Preparatory Study

## Master Equipment List Based Parametric Total Lifecycle Cost Estimate

**Mission Name / Acronym:**

**STROBE-X**

**Cost Estimator:**

GSFC Code 158 (MDL and IDL)

**Date of Cost Estimate:**

June 2018

**Cost Estimate Based On:**

Final Master Equipment List

### PROJECT PHASE

### COST [FY18 \$M]

#### Phase A

**\$2**

#### Phases B-D

Mgmt, SE, MA

\$76

Science (incl. EPO)

\$12

XRCA

\$75

LAD

\$79

WFM

\$39

Spacecraft, including ATLO

\$172

System I&T

\$21

MOS/GDS

\$12

Launch Vehicle and Services

\$150

Reserves

\$112

#### **Total Cost Phases B-D**

**\$748**

#### Phase E-F

Science

\$30

Operations

\$83

Reserves

\$17

#### **Total Cost Phases E-F**

**\$130**

### **TOTAL LIFECYCLE COST**

**\$880**

#### Notes:

- This parametric cost estimate is based on the Probe's Master Equipment List derived from the Final Engineering Concept Definition Package that accurately reflects the mission described in the Probe's Final Report. This estimate is to be used only for non-binding rough order of magnitude planning purposes.